
DFD Project 21C2Y 
Page  TC-1 

1 
2 
3 
4 
5 
6 
7 
8 
9 

10 

TABLE of CONTENTS 

 GENERATOR REPLACEMENT 
LOOKOUT MOUNTAIN TOWER 

DEPARTMENT OF TRANSPORTATION 
TOWN OF MERRILL, WISCONSIN 

Project No. 21C2Y 11 
12 
13 
14 

Pages Thru: 15 
16 

Notice of Advertisement for Bids  ........................................................................     A-2 17 
Table of Contents ...............................................................................................   TC-2 18 
Advertisement for Bids and Bid FORM ..............................................................   PS-7 19 
Sealed Bid Envelope Label ......................................................................................   1 20 

21 
Bid Bond Form (DOA-4506) ......................................................................................  1 22 
Performance Bond Form (DOA-4188) .....................................................................   2 23 
Payment Bond Form (DOA-4187) ............................................................................   2 24 
Construction Contract (DOA-4504) ..........................................................................   2 25 
Conditions of the Contract for Simplified Projects (DOA-4532) ...........................  1-10 26 

27 
Request for Submittal Approval (DOA-4523) ...........................................................   1 28 
Submittal Log .....................................................................................................   SL -1 29 

30 
Request for Subcontractor Approval (DOA-4225) ...................................................   1 31 
Affidavit of Compliance MBE/DVB Provisions (DOA-4266) .....................................   2 32 
General Requirements for Simplified Projects………………… .... ……………..GRsp-9 33 

34 
Agency Specific Requirements (Corrections, Etc.)…………… ............ ………….None 35 

36 
Technical Specifications: 37 
DIVISION 01 – GENERAL 38 
Section  Title Pages Thru 39 
01 74 19 Construction Waste Management 01 74 19-3 40 
01 91 01 Commissioning Process 01 91 01-4 41 

42 
DIVISION 07 – THERMAL AND MOISTURE PROTECTION 43 
Section  Title Pages Thru 44 
07 84 00 Firestopping 07 84 00-9 45 

46 
DIVISION 23 – HVAC 47 
Section  Title Pages Thru 48 
23 13 26 Facility Above Ground Liquified-Petroleum Gas Storage Tank 23 13 26-4 49 

50 
DIVISION 26 – ELECTRICAL 51 
Section  Title Pages Thru 52 
26 05 00 Common Work Results for Electrical 26 05 00-6 53 
26 05 02 Electrical Demolition for Remodeling 26 05 02-2 54 
26 05 04 Cleaning, Inspection, and Testing of Electrical Equipment 26 05 04-3 55 



DFD Project 21C2Y 
Page  TC-2 

26 05 19 Low-Voltage Electrical Power Conductors and Cable  26 05 19-4 1 
26 05 23 Control-Voltage Electrical Power Cables    26 05 23-3 2 
26 05 26 Grounding and Bonding for Electrical Systems   26 05 26-4 3 
26 05 29 Hangers and Supports for Electrical Systems   26 05 29-4 4 
26 05 33 Raceways and Boxes for Electrical Systems   26 05 33-8 5 
26 05 53 Identification for Electrical Systems    26 05 53-3 6 
26 08 00 Commissioning of Electrical     26 08 00-35 7 
26 24 16 Panelboards       26 24 16-3 8 
26 27 02 Equipment Wiring Systems     26 27 02-2 9 
26 27 26 Wiring Devices       26 27 26-4 10 
26 27 28 Disconnect Switches      26 27 28-2 11 
26 32 13.16 Engine-Driven Generators Sets – LP    26 32 13.16-8 12 
26 36 00 Transfer Switches      26 36 00-4 13 
26 43 13 Surge Protective Devices for LV Electrical Power Circuits 26 43 13-3 14 
 .....................................................................................................................................  15 
 16 
Drawings: (Bound Separately) 17 
 18 
TITLE SHEET AND SHEET INDEX ..................................................................... T001 19 
SITE CIVIL DEMOLITION PLAN ......................................................................... C101 20 
SITE CIVIL NEW WORK PLAN ........................................................................... C201 21 
SITE CIVIL DETAILS ........................................................................................... C501 22 
ELECTRICAL DEMOLITION PLAN ..................................................................... E101 23 
ELECTRICAL NEW WORK PLAN ....................................................................... E201 24 
ELECTRICAL DIAGRAMS ................................................................................... E400 25 
ELECTRICAL SCHEDULES ................................................................................ E401 26 
ELECTRICAL DETAILS ....................................................................................... E501 27 
GAS PIPING DEMOLITION PLAN ...................................................................... H101 28 
GAS PIPING NEW WORK PLAN ........................................................................ H102 29 
GAS PIPING DETAILS ........................................................................................ H501 30 
 31 
 32 
 33 
 34 
 35 
 36 
 37 

 38 
 39 




