

1 **TABLE OF CONTENTS TECHNICAL SPECIFICATIONS (1/2023)**
 2 **VOLUME 2 of 2**

3
 4 Division Project No. **23A1V**

Pages Thru

5
 6 **TITLE PAGE** 1
 7 **TABLE OF CONTENTS** TC-3

8
 9 **DIVISION 02 – EXISTING CONDITIONS**

10 Section Title
 11 02 05 00 Common Work Results for Existing Conditions 4
 12 02 05 10 Maintenance of Traffic 7
 13 02 22 15 Crack and Damage for Existing Conditions 2
 14 02 32 00 Geo Technical Investigation 49
 15 02 41 13 Demolition 5

16
 17 **DIVISION 03 – CONCRETE**

18 Section Title
 19 03 08 00 Commissioning of Concrete 6
 20 03 30 00 Cast-In-Place Concrete 22

21
 22 **DIVISION 07 – THERMAL AND MOISTURE PROTECTION**

23 Section Title
 24 07 10 16 Waterproofing for Utilities 3

25
 26 **DIVISION 23 – HEATING, VENTILATING AND AIR CONDITIONING**

27 Section Title
 28 23 05 00 Common Work Results for HVAC 5
 29 23 05 15 Piping Specialties 3
 30 23 05 23 General-Duty Valves for HVAC Piping 4
 31 23 05 29 Hangers and Supports for HVAC Piping and Equipment 6
 32 23 07 00 HVAC Insulation 9
 33 23 22 13 Steam and Condensate Heating Piping 8
 34 23 22 13.13 Underground Steam and Condensate Heating Piping 6
 35 23 30 16 Sump Pumps for Utilities 3

36
 37 **DIVISION 26 – ELECTRICAL**

38 Section Title
 39 26 05 00 Common Work Results for Electrical 7
 40 26 05 02 Electrical Demolition for Remodeling 3
 41 26 05 04 Cleaning, Inspection and Testing of Electrical Equipment 2
 42 26 05 19 Low-Voltage Electrical Power Conductors and Cables 5
 43 26 05 23 Control-Voltage Electrical Power Cables 3
 44 26 05 26 Grounding and Bonding for Electrical Systems 6
 45 26 05 29 Hangers and Supports for Electrical Systems 4
 46 26 05 33 Raceway and Boxes for Electrical Systems 10
 47 26 05 53 Identification for Electrical Systems 4
 48 26 08 00 Commissioning of Electrical 49
 49 26 27 02 Equipment Wiring Systems 4
 50 26 27 26 Wiring Devices 4
 51 26 27 28 Disconnect Switches 2
 52 26 28 16 Enclosed Switches and Circuit Breakers 2
 53 26 51 13 Interior Lighting Fixtures, Lamps, And Ballasts 6

54
 55 **DIVISION 30 – COMMON WORK RESULTS FOR ALL EXTERIOR WORK**

56 Section Title
 57 30 05 00 Common Work Results for Exterior Work 5

1		
2	DIVISION 31 – EARTHWORK	
3	Section Title	
4	31 10 00 Site Clearing	2
5	31 13 00 Selective Tree and Shrub Removal and Transplanting	2
6	31 13 16 Selective Tree and Shrub Protection and Trimming	8
7	31 22 16.15 Roadway Subgrade Preparation	4
8	31 23 16.13 Trenching	9
9	31 23 16.26 Rock Removal	3
10	31 23 19 Dewatering	4
11	31 25 00 Erosion Control	5
12	31 41 16 Sheet Piling	4
13		
14	DIVISION 32 – EXTERIOR IMPROVEMENTS	
15	Section Title	
16	32 11 23.33 Dense Graded Base	3
17	32 12 16.13 Hot Mix Asphalt Paving	2
18	32 17 23 Pavement Markings	1
19	32 91 13 Soil Preparation	4
20	32 92 00 Plants	8
21	32 92 19 Seeding	6
22		
23	DIVISION 33 – UTILITIES	
24	Section Title	
25	33 63 13 Hydronic Heating & Steam Utilities	2
26	33 65 00 Thermal Utilities	4
27		
28	DRAWINGS – Bound Separately	
29	Title	Sheets Thru
30	Title Sheet	T000
31	Project Schedule, Construction Phasing Plans and Sheet Index	T001
32		
33	Civil	C-
34	General Notes, Symbols and Abbreviations	C000
35	Existing Conditions	C002
36	Surface Demolition Plan – Phase 1 and Phase 2	C003
37	Overall Utility Site Plan – Demolition and New Construction	C004
38	Existing Subsurface Conditions ULO Plan	C020
39	Traffic Control – Phase 1 & 2	C100
40	Traffic Control Details	C105
41	Traffic Control Details – Phase 1 & 2	C106
42	Erosion Control Plan – Phase 1 & 2	C150
43	Erosion Control Plan Details	C160
44	Partial Steam Site Plan & Profile	C210
45	Partial Steam Site Plan & Profile	C211
46	Partial Steam Site Plan & Profile	C212
47	Partial Steam Site Plan & Profile	C213
48	Partial Steam Site Plan & Profile	C214
49	Murphy Hall Steam Pit S and Steam Pit V Demolition Plans and Section	C250
50	Steam Pit B-1 and D-1 Demolition Plans and Section	C251
51	Murphy Hall and Steam Pit D-1 New Construction Plans and Sections	C252
52	Steam Pit B-1 New Construction Plan and Sections	C253
53	Steam Pit V New Construction Plan and Sections	C254
54	Steam Details	C280
55	Steam Details	C281
56	Site Restoration Plan – Phase 1 and Phase 2	C500
57	Site Restoration Grading Details	C501

1	Site Restoration Grading Details	C502
2	Construction Details	C600
3		
4	Mechanical	M-
5	Mechanical Symbols and Sheet Index	M000
6	Steam and Condensate System Layout Plans	M001
7	Murphy Hall and Steam Pit V Demolition Plans and Section	M100
8	Steam Pit D-1 Demolition Plan and Section	M101
9	Murphy Hall and Steam Pit D-1 New Construction Plans and Sections	M102
10	Steam Pit B-1 New Construction Plan and Sections	M103
11	Steam Pit V New Construction Plan and Sections	M104
12	Murphy Hall West Demolition Plan	M110
13	Mechanical Details	M240
14	Mechanical Details	M241
15		
16	Electrical	E-
17	Electrical Symbols and Sheet Index	E000
18	Murphy Hall West Electrical Plan	E110
19	Overall Utility Site Plan – New Construction	E200
20	Steam Pit B-1 & V New Construction Plans	E201
21	Electrical Details	E500
22	Electrical Schedules	E600
23		
24		
25		
26	***	