

1	TABLE OF CONTENTS (1/2023)	
2		
3	Division Project No. 21J2Z	
4		
5	BIDDING AND CONTRACT REQUIREMENTS	Pages Thru
6	TITLE PAGE	1
7	TABLE OF CONTENTS	TC-2
8		
9	Notice of Advertisement for Bids	A-2
10	Instructions to Bidders and Bid Form	PS-8
11	Sealed Bid Envelope Label	1
12		
13	Bid Bond Form (DOA-4506)	1
14	Performance Bond 100% Form (DOA-4188)	2
15	Payment Bond 100% Form (DOA-4187)	2
16	Contract Form (DOA-4504)	2
17	Conditions of the Contract for Simplified Projects (DOA-4532)	10
18		
19	Request for Submittal Approval (DOA-4523)	1
20	Submittal Log	SL-2
21		
22	Request for Subcontractors Approval (DOA-4225)	1
23	Form A - Affidavit of Compliance – MBE/DVB Provisions (DOA-4266)	2
24	General Requirements for Simplified Projects	GRsp-9
25		
26	DOC - Contractor Site Access and Working Requirements	SGR-6
27	DOC - Contractor Site Access Response (Men, Women, Juvenile)	SSR-4
28	DOC Security Clearance Background Check (DOC-2430)	1
29	DOC A Guide for Volunteers and Contractors (PREA)	2
30	DOC Contractor Statement of Acknowledgement (DOC-2786)	1
31		
32	TECHNICAL SPECIFICATIONS:	
33		
34	DIVISION 01	
35	Section Title	Pages Thru
36	01 74 19 Construction Waste Management	01 74 19-4
37	01 91 01 Commissioning Process	01 91 01-4
38		
39	DIVISION 22 - PLUMBING	
40	Section Title	Pages Thru
41	22 05 00 Common Work Results for Plumbing	22 05 00-5
42	22 05 29 Hangers and Supports for Plumbing Piping and Equipment	22 05 29-4
43	22 07 00 Plumbing Insulation	22 07 00-6
44	22 08 00 Commissioning of Plumbing	22 08 00-16
45	22 11 00 Facility Water Distribution	22 11 00-6
46		
47	DIVISION 23 - HEATING, VENTILATING AND AIR CONDITIONING	
48	Section Title	Pages Thru
49	23 05 00 Common Work Results for HVAC	23 05 00-6
50	23 05 13 Common Motor Requirements for HVAC Equipment	23 05 13-3
51	23 05 15 Piping Specialties	23 05 15-7
52	23 05 23 General Duty Valves for HVAC Piping	23 05 23-6
53	23 05 29 Hangers and Supports for HVAC Piping and Equipment	23 05 29-4
54	23 05 48 Vibration and Seismic Controls for HVAC Piping and Equipment	23 05 48-2
55	23 05 93 Testing Adjusting and Balancing	23 05 93-4
56	23 07 00 HVAC Insulation	23 07 00-8
57	23 08 00 Commissioning of HVAC	23 08 00-58

1	23 09 14	Pneumatic and Electric Instrumentation and Controls	23 09 14-12
2	23 09 15	Direct Digital Control Input/Output Point Summary Tables	23 09 15-1
3	23 09 24	Direct Digital Control System for HVAC (Informational only)	23 09 24-14
4	23 09 93	Sequence of Operations for HVAC Controls	23 09 93-6
5	23 21 13	Hydronic Piping	23 21 13-11
6	23 21 23	Hydronic Pumps	23 21 23-3
7	23 22 13	Steam and Condensate Heating Piping	23 22 13-7
8	23 25 00	HVAC Water Treatment	23 25 00-4
9	23 57 00	Heat Exchangers for HVAC	23 57 00-2
10			
11	DIVISION 26 - ELECTRICAL		
12	Section	Title	Pages Thru
13	26 05 00	Common Work Results for Electrical	26 05 00-06
14	26 05 02	Electrical Demolition for Remodeling	26 05 02-02
15	26 05 04	Cleaning, Inspection and Testing of Electrical Equipment	26 05 04-02
16	26 05 19	Low-Voltage Electrical Power Conductors and Cables	26 05 19-04
17	26 05 26	Grounding and Bonding for Electrical Systems	26 05 26-02
18	26 05 29	Hangers and Supports for Electrical Systems	26 05 29-03
19	26 05 33	Raceway and Boxes for Electrical Systems	26 05 33-06
20	26 05 53	Identification for Electrical Systems	26 05 53-02
21	26 08 00	Commissioning of Electrical	26 08 00-27
22	26 27 02	Equipment Wiring Systems	26 27 02-02
23			
24	DRAWINGS – Bound Separately		
25	Title		Sheets Thru
26	TITLE SHEET		T100
27			
28	PLUMBING PLAN		P101
29			
30	STEAM AND CONDENSATE DEMOLITION PLAN		M101
31			
32	HOT WATER DEMOLITION PLAN		M102
33			
34	STEAM AND CONDENSATE PLAN		M201
35			
36	HOT WATER PLAN		M202
37			
38	MECHANICAL DETAILS		M301
39			
40	MECHANICAL SCHEDULES		M302
41			
42	ELECTRICAL DEMOLITION AND NEW WORK PLANS		E201
43			
44			
45			