

1	TABLE OF CONTENTS GPC BIDDERS	(8/2022)	
2			
3	Division Project No. 22D1L		
4			
5	DIVISION 1 – GPC BIDDING AND CONTRACT REQUIREMENTS		Pages Thru
6	TITLE PAGE		1
7	TABLE OF CONTENTS		TC-3
8			
9	GPC BIDDING REQUIREMENTS		
10	GPC Invitation to Bid		A-2
11	GPC Instructions to Bidders		B-12
12	Bid Form – General Prime Contractor (GPC)		C-4
13	Sealed Bid Envelope Label		1
14	General Prime Contractor (GPC) Bid Bond Form (DOA-4190)		1
15	Designation of Confidential and Proprietary Information Form (DOA-3027)		1
16			
17	Form A - Affidavit of Compliance – MBE/DVB Provisions (DOA-4266)		2
18	Request for Submittal Approval (DOA-4523)		1
19	Request for Subcontractors Approval (DOA-4225)		1
20			
21	CONTRACT FORMS		
22	Performance Bond 100% Form (DOA-4188)		2
23	Payment Bond 100% Form (DOA-4187)		2
24	Contract Form (DOA-4504)		2
25			
26	CONDITIONS OF THE CONTRACT		
27	Index to General Conditions		1
28	General Conditions of the General Prime Contractor Contract (DOA-4193P)		34
29	Supplementary General Conditions		SGC-1
30	Submittal Log		SL-3
31			
32	DIVISION 01		
33	General Requirements		GR-15
34	01 74 19 Construction Waste Management		01 74 19-3
35	01 91 01 Commissioning Process		01 91 01-3
36			
37			
38	DIVISION 02 – EXISTING CONDITIONS		
39	Section Title		
40	02 05 00 Common Work Results for Existing Conditions		02 05 00-4
41	02 32 00 Geo Technical Investigation		02 32 00-34
42	02 41 13 Demolition		02 41 13-4
43			
44	DIVISION 03 - CONCRETE		
45	Section Title		
46	03 08 00 Commissioning of Concrete		03 08 00-6
47	03 30 00 Cast-In-Place Concrete		03 30 00-13
48			
49	DIVISION 26 - ELECTRICAL		
50	Section Title		
51	26 05 00 Common Work Results for Electrical		26 05 00-6
52	26 05 04 Cleaning, Inspection and Testing of Electrical Equipment		26 05 04-2
53	26 05 19 Low-Voltage Electrical Power Conductors and Cables		26 05 19-4
54	26 05 23 Control-Voltage Electrical Power Cables		26 05 23-3
55	26 05 26 Grounding and Bonding for Electrical Systems		26 05 26-4
56	26 05 29 Hangers and Supports for Electrical Systems		26 05 29-2
57	26 05 33 Raceway and Boxes for Electrical Systems		26 05 33-6
58	26 05 53 Identification for Electrical Systems		26 05 53-2

1	26 08 00	Commissioning of Electrical	26 08 00-29
2	26 28 13	Fuses	26 28 13-1
3	26 56 29	Site Lighting	26 56 29-5
4			
5	DIVISION 30 – COMMON WORK RESULTS FOR ALL EXTERIOR WORK		
6	Section	Title	
7	30 05 00	Common Work Results for Exterior Work	30 05 00-5
8			
9	DIVISION 31 - EARTHWORK		
10	Section	Title	
11	31 10 00	Site Clearing	31 10 00-2
12	31 20 00	Earthmoving	31 20 00-6
13	31 22 16.15	Roadway Subgrade Preparation	31 22 16.15-4
14	31 23 16.13	Trenching	31 23 16.13-8
15	31 25 00	Erosion Control	31 25 00-5
16			
17	DIVISION 32 – EXTERIOR IMPROVEMENTS		
18	Section	Title	
19	32 11 23.33	Dense Graded Base	32 11 23.33-4
20	32 12 16.13	Hot Mix Asphalt Paving	32 12 16.13-3
21	32 17 23	Pavement Markings	32 17 23-1
22	32 31 13	Chain Link Fencing and Gates	32 31 13-7
23	32 32 34	Block Retaining Wall	32 32 34-2
24	32 91 13	Soil Preparation	32 91 13-3
25	32 92 19	Seeding	32 92 19-6
26			
27	DIVISION 33 – UTILITIES		
28	Section	Title	
29	33 08 00	Commissioning of Utilities	33 08 00-11
30	33 40 00	Storm Drainage Utilities	33 40 00-9
31	33 44 36	Oil and Stormwater Separators	33 44 36-5
32			
33			

1	DRAWINGS - Bound Separately	
2	Title	Sheets Thru
3	Title Sheet	T100
4	General Notes and Legend	C001
5	Existing Conditions	C100
6	Erosion Control Plan	C101
7	Demolition Plan	C200
8	Site Materials and Pavement Marking Plan	C300
9	Site Grading Plan	C400
10	Site Utility Plan	C500
11	Erosion Control Details	C600
12	Gate Details	C601
13	Construction Details	C602
14	Construction Details	C603
15	Construction Details	C604
16	Construction Details	C605
17	Construction Details	C606
18	Construction Details	C607
19	Construction Details	C608
20	Construction Details	C609
21	Electrical Site Demolition Plan	E100
22	Electrical Site Plan	E200
23	Electrical Site Plan	E201
24	Electrical Photometrics Plan	E210
25	Electrical Details	E300
26		
27		
28	***	