

1	TABLE OF CONTENTS(8/2022)	
2		
3	Division Project No. 22E2T	
4		
5	BIDDING AND CONTRACT REQUIREMENTS	Pages Thru
6	TITLE PAGE	1
7	TABLE OF CONTENTS	TC-2
8		
9	Notice of Advertisement for Bids	A-2
10	Instructions to Bidders and Bid Form	PS-7
11	Sealed Bid Envelope Label	1
12		
13	Bid Bond Form (DOA-4506)	1
14	Performance Bond 100% Form (DOA-4188)	2
15	Payment Bond 100% Form (DOA-4187)	2
16	Contract Form (DOA-4504)	2
17	Conditions of the Contract for Simplified Projects (DOA-4532)	10
18		
19	Request for Submittal Approval (DOA-4523)	1
20	Submittal Log	SL-1
21		
22	Request for Subcontractors Approval (DOA-4225)	1
23	Form A - Affidavit of Compliance – MBE/DVB Provisions (DOA-4266)	2
24	General Requirements for Simplified Projects	GRsp-8
25		
26	Agency Specific Requirements	ASR-1
27		
28	TECHNICAL SPECIFICATIONS:	
29		
30	DIVISION 01	
31	Section Title	
32	01 74 19 Construction Waste Management	01 74 19-03
33	01 91 01 Commissioning Process	01 91 01-04
34		
35	DIVISION 02 – EXISTING CONDITIONS	
36	Section Title	
37	02 05 00 Common Work Results for Existing Conditions	02 05 00-04
38	02 41 13 Demolition	02 41 13-03
39		
40	DIVISION 07 – THERMAL AND MOISTURE PROTECTION	
41	Section Title	
42	07 84 00 Fire Stopping	07 84 00-07
43		
44	DIVISION 23 – HVAC	
45	Section Title	
46	23 05 00 Common Work Results for HVAC	23 05 00-4
47	23 07 00 HVAC Insulation	23 07 00-4
48	23 08 00 Commissioning of HVAC	23 08 00-8
49	23 31 00 HVAC Ducts and Casings	23 31 00-4
50		
51	DIVISION 26 – ELECTRICAL	
52	Section Title	
53	26 05 00 Common Work Results For Electrical	26 05 00-6
54	26 05 02 Electrical Demolition for Remodeling	26 05 02-3
55	26 05 04 Cleaning, Inspection and Testing Electrical Equipment	26 05 04-2
56	26 05 19 Low-Voltage Electrical Power Conductors and Cables	26 05 19-4
57	26 05 23 Control-Voltage Electrical Power Cables	26 05 23-3
58	26 05 26 Grounding and Bonding for Electrical Systems Details	26 05 26-4

1	26 05 29	Hangers and Supports for Electrical Systems	26 05 29-4
2	26 05 33	Raceway and Boxes for Electrical Systems	26 05 33-7
3	26 05 53	Identification for Electrical Systems	26 05 53-3
4	26 08 00	Commissioning of Electrical	26 08 00-33
5	26 24 16	Panelboards	26 24 16-3
6	26 27 02	Equipment Wiring Systems	26 27 02-2
7	26 27 28	Disconnect Switches	26 27 28-2
8	26 28 16	Enclosed Switches and Circuit Breakers	26 28 16-2
9	26 33 53	Uninterruptable Power Supply	26 33 53-12
10	26 51 13	Interior Lighting Fixtures, Lamps, and Ballasts	26 51 13-5
11			
12		DRAWINGS - Bound Separately	
13		Title	Sheets Thru
14		Title Page	T000
15		Architectural Demolition and New Work Plans	A100
16		HVAC Demolition and New Work Plans	M100
17		Symbols, Schedules, Details, And Abbreviations - Electrical	E000
18		Demolition Plan – Electrical	E100
19		New Work Plan – Electrical	E200
20		One-Line Diagrams – Electrical	E600
21		One-Line Diagrams – Electrical	E601
22		Panel Schedules – Electrical	E800
23		Phasing Schedule And Plan – Electrical	E801
24		Phasing Schedule And Plan – Electrical	E802
25			
26			