

1	<b>TABLE OF CONTENTS MEP BIDDERS</b> (Rev 11/2017)		
2			
3			
4	Division Project No. <b>19E3LREBID2</b>		
5			
6	<b>VOLUME 1</b>		
7			
8	DIVISION 01 - MEP BIDDING REQUIREMENTS		Pages Thru
9	TITLE PAGE		1
10	TABLE OF CONTENTS		TC-4
11			
12	MEP BIDDING REQUIREMENTS		
13	MEP Invitation to Bid		A-2
14	MEP Instructions to Bidders		B-10
15	Bid Form – Mechanical, Electrical, Plumbing, and Fire Protection (MEP)		C-6
16	Sealed Bid Envelope Label		1
17	Mechanical Electrical Plumbing and Fire Protection (MEP) Bid Bond Form (DOA-4189)		BB-1
18	Designation of Confidential and Proprietary Information Form (DOA-3027)		1
19			
20	DIVISION 01		
21	General Requirements		GR-18
22	01 33 00 Electronic Submittal Procedure		01 33 00-6
23	01 74 19 Construction Waste Management		01 74 19-4
24	01 91 01 Commissioning Process		01 91 01-4
25			
26			
27	APPENDIX #1 – GENERAL PRIME CONTRACTOR (GPC) BIDDING AND CONTRACT		
28	DOCUMENTS		
29	Form A - Affidavit of Compliance – MBE / DVB Provisions (DOA-4266)		2
30	Request for Submittal Approval (DOA-4523)		1
31	Request for Subcontractors Approval (DOA-4225)		1
32			
33	CONTRACT FORMS		
34	Performance Bond Form (DOA-4188)		2
35	Payment Bond Form (DOA-4187)		2
36	Contract Form (DOA-4504)		2
37			
38	CONDITIONS OF THE CONTRACT		
39	General Conditions of the General Prime Contractor Contract (DOA-4193P)		34
40	Supplementary General Conditions		SGC-1
41	Submittal Log		SL-2
42			
43	<b>VOLUME 2</b>		
44	DIVISION 02 – EXISTING CONDITIONS		
45	Section Title		Pages Thru
46	02 05 00 Common Work Results for Existing Conditions		02 05 00-4
47	02 41 13 Demolition		02 41 13-4
48			
49	DIVISION 03 - CONCRETE		
50	Section Title		Pages Thru
51	03 30 00 Cast-In-Place Concrete		03 30 00-19
52			
53	DIVISION 04 - MASONRY		
54	Section Title		Pages Thru
55	04 20 00 Unit Masonry		04 20 00-8
56			
57	DIVISION 05 - METALS		

1	Section	Title	Pages Thru
2	05 50 00	Metal Fabrications	05 50 00-4
3			
4	DIVISION 06 – WOOD, PLASTICS AND COMPOSITES		
5	Section	Title	Pages Thru
6	06 10 53.01	Miscellaneous Rough Carpentry – Roofing	06 10 53.01-2
7			
8	DIVISION 07 - THERMAL AND MOISTURE PROTECTION		
9	Section	Title	Pages Thru
10	07 53 23	Ethylene-Propylene-Diene-Monomer Roofing	07 53 23-18
11	07 63 00	Sheet Metal Roofing Specialties	07 63 00-5
12	07 84 00	Fire Stopping	07 84 00-9
13	07 90 00	Sealants	07 90 00-5
14			
15	DIVISION 08 - OPENINGS		
16	Section	Title	Pages Thru
17	08 11 00	Metal Doors and Frames	08 11 00-3
18	08 70 00	Hardware	08 70 00-7
19			
20	DIVISION 09 - FINISHES		
21	Section	Title	Pages Thru
22	09 20 00	Plaster and Gypsum Board Assemblies	09 20 00-7
23	09 65 00	Resilient Flooring	09 65 00-4
24	09 90 00	Painting and Coating	09 90 00-7
25			
26	DIVISION 22 - PLUMBING		
27	Section	Title	Pages Thru
28	22 05 00	Common Work Results for Plumbing	22 05 00-7
29	22 05 14	Plumbing Specialties	22 05 14-3
30	22 05 23	General Duty Valves for Plumbing Piping	22 05 23-2
31	22 05 29	Hangers and Supports for Plumbing Piping and Equipment	22 05 29-5
32	22 07 00	Plumbing Insulation	22 07 00-5
33	22 08 00	Commissioning of Plumbing	22 08 00-27
34	22 11 00	Facility Water Distribution	22 11 00-8
35	22 13 00	Facility Sanitary Sewerage	22 13 00-6
36			
37	DIVISION 23 - HEATING, VENTILATING AND AIR CONDITIONING		
38	Section	Title	Pages Thru
39	23 05 00	Common Work Results for HVAC	23 05 00-6
40	23 05 13	Common Motor Requirements for HVAC Equipment	23 05 13-3
41	23 05 14	Variable Frequency Drives	23 05 14-6
42	23 05 15	Piping Specialties	23 05 15-4
43	23 05 23	General Duty Valves for HVAC	23 05 23-4
44	23 05 29	Hangers and Supports for HVAC Piping and Equipment	23 05 29-6
45	23 05 48	Vibration and Seismic Controls for HVAC Piping and Equipment	23 05 48-3
46	23 05 93	Testing, Adjusting and Balancing for HVAC	23 05 93-5
47	23 07 00	HVAC Insulation	23 07 00-10
48	23 08 00	Commissioning of HVAC	23 08 00-72
49	23 09 14	Pneumatic and Electric Controls	23 09 14-16
50	23 09 15	Direct Digital Control Input/Output Point Summary Tables	23 09 15-2
51	23 09 24	Direct Digital Control System for HVAC (Informational Purposes Only)	23 09 24-14
52	23 09 93	Sequence of Operation for HVAC Controls	23 09 93-6
53	23 22 13	Steam and Condensate Heating Piping	23 22 13-7
54	23 31 00	HVAC Ducts and Casings	23 31 00-8
55	23 33 00	Air Duct Accessories	23 33 00-3
56	23 37 13	Diffusers, Registers and Grilles	23 37 13-2
57	23 41 00	Particulate Air Filtration	23 41 00-3

1	23 73 12	Air Handling Unit Coils	23 73 12-2
2	23 73 13	Modular Outdoor Central-Stations Air-Handling Units	23 73 13-6
3			
4	DIVISION 26 - ELECTRICAL		
5	Section	Title	Pages Thru
6	26 05 00	Common Work Results for Electrical	26 05 00-07
7	26 05 02	Electrical Demolition for Remodeling	26 05 02-03
8	26 05 04	Cleaning, Inspection and Testing of Electrical Equipment	26 05 04-03
9	26 05 19	Low-Voltage Electrical Power Conductors and Cables	26 05 19-04
10	26 05 23	Control-Voltage Electrical Power Cables	26 05 23-03
11	26 05 26	Grounding and Bonding for Electrical Systems	26 05 26-03
12	26 05 29	Hangers and Supports for Electrical Systems	26 05 29-03
13	26 05 33	Raceway and Boxes for Electrical Systems	26 05 33-08
14	26 05 53	Identification for Electrical Systems	26 05 53-04
15	26 05 73	Short Circuit/Coordination and Arc Flash Study	26 05 73-05
16	26 08 00	Commissioning of Electrical	26 08 00-39
17	26 22 00	Low-Voltage Transformers	26 22 00-03
18	26 24 16	Panelboards	26 24 16-05
19	26 27 02	Equipment Wiring Systems	26 27 02-03
20	26 27 26	Wiring Devices	26 27 26-03
21	26 27 28	Disconnect Switches	26 27 28-02
22	26 28 13	Fuses	26 28 13-01
23	26 32 13.13	Engine-Driven Generator Sets - Diesel	26 32 13.13-07
24	26 36 00	Transfer Switches	26 36 00-05
25	26 43 13	Surge Protective Devices for Low-Voltage Electrical Power Circuits	26 43 13-03
26			
27	DRAWINGS - Bound Separately		
28	Title		Sheets Thru
29	Title Sheet		T000
30			
31	Key Plans		A100
32	Stair Plans		A101
33	Details		A102
34			
35	Roof Plan, Structural Index, Legends, and Specifications		S100
36	Mechanical Room Plan and Details		S101
37	Stair Plans		S200
38			
39	Symbols, Abbreviations, & Schedules – HVAC		M000
40	Partial First Floor Work Floor Plan – HVAC		M100
41	Stairwell 1 New Work Floor Plans – HVAC		M101
42	Stairwell 1 New Work Floor Plans – HVAC		M102
43	Stairwell 2 New Work Floor Plans – HVAC		M103
44	Stairwell 2 New Work Floor Plans – HVAC		M104
45	Partial Nineteenth Floor Plan – HVAC		M105
46	Details – HVAC		M800
47			
48	Symbols, Abbreviations & Schedules – Electrical		E000
49	Partial First Floor Demolition Plans – Electrical		E100
50	Partial Twentieth Floor Demolition Plans – Electrical		E101
51	Partial First Floor New Work Plans – Electrical		E102
52	Partial Nineteenth Floor New Work Plans – Electrical		E103
53	Partial Twentieth Floor New Work Plans – Electrical		E104
54	Partial Existing/Demolition One-Line Diagram – Electrical		E600
55	Partial Existing/New Work One-Line Diagram – Electrical		E601
56	Panel Schedules – Electrical		E800
57	Panel Schedules – Electrical		E801

1	Panel Schedules – Electrical	E802
2	Panel Schedules – Electrical	E803
3		
4	Symbols, Abbreviations, Schedules, and Details – Plumbing	P000
5	Stairwell 2 Floor Plans – Plumbing	P100
6		
7		
8		
9		
10	***	