

| | | | |
|----|---|--|---------------|
| 1 | TABLE OF CONTENTS <small>(11/2017)</small> | | |
| 2 | | | |
| 3 | Division Project No. 19E3LREBID2 | | |
| 4 | | | |
| 5 | VOLUME 2 | | |
| 6 | DIVISION 02 – EXISTING CONDITIONS | | |
| 7 | Section | Title | Pages Thru |
| 8 | 02 05 00 | Common Work Results for Existing Conditions | 02 05 00-4 |
| 9 | 02 41 13 | Demolition | 02 41 13-4 |
| 10 | | | |
| 11 | DIVISION 03 - CONCRETE | | |
| 12 | Section | Title | Pages Thru |
| 13 | 03 30 00 | Cast-In-Place Concrete | 03 30 00-19 |
| 14 | | | |
| 15 | DIVISION 04 - MASONRY | | |
| 16 | Section | Title | Pages Thru |
| 17 | 04 20 00 | Unit Masonry | 04 20 00-8 |
| 18 | | | |
| 19 | DIVISION 05 - METALS | | |
| 20 | Section | Title | Pages Thru |
| 21 | 05 50 00 | Metal Fabrications | 05 50 00-4 |
| 22 | | | |
| 23 | DIVISION 06 – WOOD, PLASTICS AND COMPOSITES | | |
| 24 | Section | Title | Pages Thru |
| 25 | 06 10 53.01 | Miscellaneous Rough Carpentry – Roofing | 06 10 53.01-2 |
| 26 | | | |
| 27 | DIVISION 07 - THERMAL AND MOISTURE PROTECTION | | |
| 28 | Section | Title | Pages Thru |
| 29 | 07 53 23 | Ethylene-Propylene-Diene-Monomer Roofing | 07 53 23-18 |
| 30 | 07 63 00 | Sheet Metal Roofing Specialties | 07 63 00-5 |
| 31 | 07 84 00 | Fire Stopping | 07 84 00-9 |
| 32 | 07 90 00 | Sealants | 07 90 00-5 |
| 33 | | | |
| 34 | DIVISION 08 - OPENINGS | | |
| 35 | Section | Title | Pages Thru |
| 36 | 08 11 00 | Metal Doors and Frames | 08 11 00-3 |
| 37 | 08 70 00 | Hardware | 08 70 00-7 |
| 38 | | | |
| 39 | DIVISION 09 - FINISHES | | |
| 40 | Section | Title | Pages Thru |
| 41 | 09 20 00 | Plaster and Gypsum Board Assemblies | 09 20 00-7 |
| 42 | 09 65 00 | Resilient Flooring | 09 65 00-4 |
| 43 | 09 90 00 | Painting and Coating | 09 90 00-7 |
| 44 | | | |
| 45 | DIVISION 22 - PLUMBING | | |
| 46 | Section | Title | Pages Thru |
| 47 | 22 05 00 | Common Work Results for Plumbing | 22 05 00-7 |
| 48 | 22 05 14 | Plumbing Specialties | 22 05 14-3 |
| 49 | 22 05 23 | General Duty Valves for Plumbing Piping | 22 05 23-2 |
| 50 | 22 05 29 | Hangers and Supports for Plumbing Piping and Equipment | 22 05 29-5 |
| 51 | 22 07 00 | Plumbing Insulation | 22 07 00-5 |
| 52 | 22 08 00 | Commissioning of Plumbing | 22 08 00-27 |
| 53 | 22 11 00 | Facility Water Distribution | 22 11 00-8 |
| 54 | 22 13 00 | Facility Sanitary Sewerage | 22 13 00-6 |

| | | | |
|----|---|--|----------------|
| 1 | | | |
| 2 | DIVISION 23 - HEATING, VENTILATING AND AIR CONDITIONING | | |
| 3 | Section | Title | Pages Thru |
| 4 | 23 05 00 | Common Work Results for HVAC | 23 05 00-6 |
| 5 | 23 05 13 | Common Motor Requirements for HVAC Equipment | 23 05 13-3 |
| 6 | 23 05 14 | Variable Frequency Drives | 23 05 14-6 |
| 7 | 23 05 15 | Piping Specialties | 23 05 15-4 |
| 8 | 23 05 23 | General Duty Valves for HVAC | 23 05 23-4 |
| 9 | 23 05 29 | Hangers and Supports for HVAC Piping and Equipment | 23 05 29-6 |
| 10 | 23 05 48 | Vibration and Seismic Controls for HVAC Piping and Equipment | 23 05 48-3 |
| 11 | 23 05 93 | Testing, Adjusting and Balancing for HVAC | 23 05 93-5 |
| 12 | 23 07 00 | HVAC Insulation | 23 07 00-10 |
| 13 | 23 08 00 | Commissioning of HVAC | 23 08 00-72 |
| 14 | 23 09 14 | Pneumatic and Electric Controls | 23 09 14-16 |
| 15 | 23 09 15 | Direct Digital Control Input/Output Point Summary Tables | 23 09 15-2 |
| 16 | 23 09 24 | Direct Digital Control System for HVAC (Informational Purposes Only) | 23 09 24-14 |
| 17 | 23 09 93 | Sequence of Operation for HVAC Controls | 23 09 93-6 |
| 18 | 23 22 13 | Steam and Condensate Heating Piping | 23 22 13-7 |
| 19 | 23 31 00 | HVAC Ducts and Casings | 23 31 00-8 |
| 20 | 23 33 00 | Air Duct Accessories | 23 33 00-3 |
| 21 | 23 37 13 | Diffusers, Registers and Grilles | 23 37 13-2 |
| 22 | 23 41 00 | Particulate Air Filtration | 23 41 00-3 |
| 23 | 23 73 12 | Air Handling Unit Coils | 23 73 12-2 |
| 24 | 23 73 13 | Modular Outdoor Central-Station Air-Handling Units | 23 73 13-6 |
| 25 | | | |
| 26 | DIVISION 26 - ELECTRICAL | | |
| 27 | Section | Title | Pages Thru |
| 28 | 26 05 00 | Common Work Results for Electrical | 26 05 00-07 |
| 29 | 26 05 02 | Electrical Demolition for Remodeling | 26 05 02-03 |
| 30 | 26 05 04 | Cleaning, Inspection and Testing of Electrical Equipment | 26 05 04-03 |
| 31 | 26 05 19 | Low-Voltage Electrical Power Conductors and Cables | 26 05 19-04 |
| 32 | 26 05 23 | Control-Voltage Electrical Power Cables | 26 05 23-03 |
| 33 | 26 05 26 | Grounding and Bonding for Electrical Systems | 26 05 26-03 |
| 34 | 26 05 29 | Hangers and Supports for Electrical Systems | 26 05 29-03 |
| 35 | 26 05 33 | Raceway and Boxes for Electrical Systems | 26 05 33-08 |
| 36 | 26 05 53 | Identification for Electrical Systems | 26 05 53-04 |
| 37 | 26 05 73 | Short Circuit/Coordination and Arc Flash Study | 26 05 73-05 |
| 38 | 26 08 00 | Commissioning of Electrical | 26 08 00-39 |
| 39 | 26 22 00 | Low-Voltage Transformers | 26 22 00-03 |
| 40 | 26 24 16 | Panelboards | 26 24 16-05 |
| 41 | 26 27 02 | Equipment Wiring Systems | 26 27 02-03 |
| 42 | 26 27 26 | Wiring Devices | 26 27 26-03 |
| 43 | 26 27 28 | Disconnect Switches | 26 27 28-02 |
| 44 | 26 28 13 | Fuses | 26 28 13-01 |
| 45 | 26 32 13.13 | Engine-Driven Generator Sets - Diesel | 26 32 13.13-07 |
| 46 | 26 36 00 | Transfer Switches | 26 36 00-05 |
| 47 | 26 43 13 | Surge Protective Devices for Low-Voltage Electrical Power Circuits | 26 43 13-03 |
| 48 | | | |
| 49 | DRAWINGS - Bound Separately | | |
| 50 | Title | | Sheets Thru |
| 51 | Title Sheet | | T000 |
| 52 | | | |
| 53 | Key Plans | | A100 |
| 54 | Stair Plans | | A101 |

| | | |
|----|---|------|
| 1 | Details | A102 |
| 2 | | |
| 3 | Roof Plan, Structural Index, Legends, and Specifications | S100 |
| 4 | Mechanical Room Plan and Details | S101 |
| 5 | Stair Plans | S200 |
| 6 | | |
| 7 | Symbols, Abbreviations, & Schedules – HVAC | M000 |
| 8 | Partial First Floor Work Floor Plan – HVAC | M100 |
| 9 | Stairwell 1 New Work Floor Plans – HVAC | M101 |
| 10 | Stairwell 1 New Work Floor Plans – HVAC | M102 |
| 11 | Stairwell 2 New Work Floor Plans – HVAC | M103 |
| 12 | Stairwell 2 New Work Floor Plans – HVAC | M104 |
| 13 | Partial Nineteenth Floor Plan – HVAC | M105 |
| 14 | Details – HVAC | M800 |
| 15 | | |
| 16 | Symbols, Abbreviations & Schedules – Electrical | E000 |
| 17 | Partial First Floor Demolition Plans – Electrical | E100 |
| 18 | Partial Twentieth Floor Demolition Plans – Electrical | E101 |
| 19 | Partial First Floor New Work Plans – Electrical | E102 |
| 20 | Partial Nineteenth Floor New Work Plans – Electrical | E103 |
| 21 | Partial Twentieth Floor New Work Plans – Electrical | E104 |
| 22 | Partial Existing/Demolition One-Line Diagram – Electrical | E600 |
| 23 | Partial Existing/New Work One-Line Diagram – Electrical | E601 |
| 24 | Panel Schedules – Electrical | E800 |
| 25 | Panel Schedules – Electrical | E801 |
| 26 | Panel Schedules – Electrical | E802 |
| 27 | Panel Schedules – Electrical | E803 |
| 28 | | |
| 29 | Symbols, Abbreviations, Schedules, and Details – Plumbing | P000 |
| 30 | Stairwell 2 Floor Plans – Plumbing | P100 |
| 31 | | |
| 32 | *** | |