

1 **TABLE of CONTENTS**

2
3
4
5
6 **INSTALL DIRECT DIGITAL CONTROL SYSTEM**
7 **TOMAH ARMORY**
8 **DEPARTMENT OF MILITARY AFFAIRS**
9 **TOMAH, WISCONSIN**

10
11 **Project No. 21A1P**

12
13
14
15 Pages Thru:

16

17	Notice of Advertisement for Bids	A-2
18	Table of Contents.....	TC-2
19	Advertisement for Bids and Bid FORM.....	PS-7
20	Sealed Bid Envelope Label	1
21		
22	Bid Bond Form (DOA-4506)	1
23	Performance Bond Form (DOA-4188).....	2
24	Payment Bond Form (DOA-4187)	2
25	Construction Contract (DOA-4504)	2
26	Conditions of the Contract for Simplified Projects (DOA-4532).....	1-10
27		
28	Request for Submittal Approval (DOA-4523).....	1
29	Submittal Log.....	SL -1
30		
31	Request for Subcontractor Approval (DOA-4225)	1
32	Affidavit of Compliance MBE/DVB Provisions (DOA-4266)	2
33	General Requirements for Simplified Projects.....	GRsp-8

34
35
36
37 **Technical Specifications:**

38
39 **DIVISION 1 - GENERAL**

40	01 74 19	Construction Waste Management	01 74 19-3
41	01 91 01	Commissioning Process	01 91 01-4

42
43 **DIVISION 7 – THERMAL AND MOISTURE PROTECTION**

44	07 84 00	Fire Stopping	07 84 00-8
----	----------	---------------------	------------

1	DIVISION 23 – HVAC	
2	23 05 00	Common Work Results for HVAC.....23 05 00-4
3	23 05 14	Variable Frequency Drives.....23 05 14-5
4	23 05 93	Testing, Adjusting, and Balancing for HVAC.....23 05 93-5
5	23 08 00	Commissioning of HVAC23 08 00-45
6	23 09 14	Pneumatic and Electrical Instrumentation and Control Devices for HVAC...23 09 14-9
7	23 09 15	DDC Input / Output Summary Table.....23 09 15-6
8	23 09 23	Direct Digital Control System for HVAC.....23 09 23-13
9	23 09 93	Sequence of Operation for HVAC Controls.....23 09 93-14
10	23 37 13	Diffusers, Registers & Grilles.....23 37 13-2

11		
12	DIVISION 26 – ELECTRICAL	
13	26 05 00	Common Work Results for Electrical26 05 00-6
14	26 05 02	Electrical Demolition for Remodeling.....26 05 02-2
15	26 05 04	Cleaning, Inspection and Testing of Electrical Equipment26 05 04-2
16	26 05 19	Low-Voltage Electrical Power Conductors and Cables26 05 19-4
17	26 05 23	Control-Voltage Electrical Power Cables.....26 05 23-3
18	26 05 26	Grounding and Bonding for Electrical Systems.....26 05 26-3
19	26 05 29	Hangers and Supports for Electrical Systems.....26 05 29-4
20	26 05 33	Raceway and Boxes for Electrical Systems26 05 33-6
21	26 05 53	Identification for Electrical Systems26 05 53-3
22	26 08 00	Commissioning of Electrical.....26 08 00-23

23
24

25 **Drawings: (Bound Separately)**

26		
27	<u>GENERAL</u>	
28	TITLE SHEET AND DRAWING INDEX.....	T000

29		
30	<u>MECHANICAL</u>	
31	FIRST FLOOR PLAN – TEMPERATURE CONTROL – DEMOLITION AND	
32	NEW CONSTRUCTION.....	M101
33	MEZZANINE FLOOR PLAN – TEMPERATURE CONTROL – DEMOLITION	
34	AND NEW CONSTRUCTION.....	M201

35		
36	<u>ELECTRICAL</u>	
37	FIRST FLOOR PLAN – ELECTRICAL – DEMOLITION AND NEW CONSTRUCTION.....	E102
38	MEZZANINE FLOOR PLAN – ELECTRICAL – NEW CONSTRUCTION.....	E201

39
40
41
42
43
44
45
46
47
48