

1 **TABLE OF CONTENTS TECHNICAL SPECIFICATIONS (10/2022)**
 2 **VOLUME 2 of 2**

3
 4 Division Project No. **22D1L**

Pages Thru
 1
 TC-2

5
 6 **TITLE PAGE**
 7 **TABLE OF CONTENTS**

8
 9 **DIVISION 02 – EXISTING CONDITIONS**

Section	Title	
11 02 05 00	Common Work Results for Existing Conditions	02 05 00-4
12 02 32 00	Geo Technical Investigation	02 32 00-34
13 02 41 13	Demolition	02 41 13-4

14
 15 **DIVISION 03 - CONCRETE**

Section	Title	
17 03 08 00	Commissioning of Concrete	03 08 00-6
18 03 30 00	Cast-In-Place Concrete	03 30 00-13

19
 20 **DIVISION 26 - ELECTRICAL**

Section	Title	
22 26 05 00	Common Work Results for Electrical	26 05 00-6
23 26 05 04	Cleaning, Inspection and Testing of Electrical Equipment	26 05 04-2
24 26 05 19	Low-Voltage Electrical Power Conductors and Cables	26 05 19-4
25 26 05 23	Control-Voltage Electrical Power Cables	26 05 23-3
26 26 05 26	Grounding and Bonding for Electrical Systems	26 05 26-4
27 26 05 29	Hangers and Supports for Electrical Systems	26 05 29-2
28 26 05 33	Raceway and Boxes for Electrical Systems	26 05 33-6
29 26 05 53	Identification for Electrical Systems	26 05 53-2
30 26 08 00	Commissioning of Electrical	26 08 00-29
31 26 28 13	Fuses	26 28 13-1
32 26 56 29	Site Lighting	26 56 29-5

33
 34 **DIVISION 30 – COMMON WORK RESULTS FOR ALL EXTERIOR WORK**

Section	Title	
36 30 05 00	Common Work Results for Exterior Work	30 05 00-5

37
 38 **DIVISION 31 - EARTHWORK**

Section	Title	
40 31 10 00	Site Clearing	31 10 00-2
41 31 20 00	Earthmoving	31 20 00-6
42 31 22 16.15	Roadway Subgrade Preparation	31 22 16.15-4
43 31 23 16.13	Trenching	31 23 16.13-8
44 31 25 00	Erosion Control	31 25 00-5

45
 46 **DIVISION 32 – EXTERIOR IMPROVEMENTS**

Section	Title	
48 32 11 23.33	Dense Graded Base	32 11 23.33-4
49 32 12 16.13	Hot Mix Asphalt Paving	32 12 16.13-3
50 32 17 23	Pavement Markings	32 17 23-1
51 32 31 13	Chain Link Fencing and Gates	32 31 13-7
52 32 32 42	Block Retaining Wall	32 32 42-2
53 32 91 13	Soil Preparation	32 91 13-3
54 32 92 19	Seeding	32 92 19-6

55
 56

1	DIVISION 33 – UTILITIES	
2	Section Title	
3	33 08 00 Commissioning of Utilities	33 08 00-11
4	33 40 00 Storm Drainage Utilities	33 40 00-9
5	33 44 36 Oil and Stormwater Separators	33 44 36-5
6		
7	DRAWINGS - Bound Separately	
8	Title	Sheets Thru
9	Title Sheet	T100
10	General Notes and Legend	C001
11	Existing Conditions	C100
12	Erosion Control Plan	C101
13	Demolition Plan	C200
14	Site Materials and Pavement Marking Plan	C300
15	Site Grading Plan	C400
16	Site Utility Plan	C500
17	Erosion Control Details	C600
18	Gate Details	C601
19	Construction Details	C602
20	Construction Details	C603
21	Construction Details	C604
22	Construction Details	C605
23	Construction Details	C606
24	Construction Details	C607
25	Construction Details	C608
26	Construction Details	C609
27	Electrical Site Demolition Plan	E100
28	Electrical Site Plan	E200
29	Electrical Site Plan	E201
30	Electrical Photometrics Plan	E210
31	Electrical Details	E300
32		
33	***	