1 2	TABLE OI	F CONTENTS GPC BIDDERS (12/2023)				
3 4	Division Project No. 22F2Y					
5	DIVISION TITLE PAG	01 – GPC BIDDING AND CONTRACT REQUIREMENTS	Pages Thru 1			
7 8		CONTENTS	TC-4			
9	GPC BIDD	ING REQUIREMENTS				
10	GPC Invitat	-	A-2			
11		ctions to Bidders	B-12			
12		General Prime Contractor (GPC)	C-4			
13	Sealed Bid	l				
14 15	General Prin	1				
16	Designation	of Confidential and Proprietary Information Form (DOA-3027)	1			
17	Form A - A	ffidavit of Compliance – MBE/DVB Provisions (DOA-4266)	2			
18		Submittal Approval (DOA-4523)	1			
19	Request for	Subcontractors Approval (DOA-4225)	1			
20						
21		CT FORMS				
22		e Bond 100% Form (DOA-4188)	2			
23 24		ond 100% Form (DOA-4187) rm (DOA-4504)	2 2			
25	Contract Fo	IIII (DOA-4304)	Z			
26	CONDITIO	ONS OF THE CONTRACT				
27		General Conditions	1			
28	General Con	nditions of the General Prime Contractor Contract (DOA-4193P)	34			
29		ary General Conditions	SGC-1			
30	Submittal L	og	SL-4			
31 32	DIVICION	01				
33	DIVISION General Rec		GR-16			
34		ectronic Submittal Procedures	01 33 00 – 6			
35		onstruction Waste Management	01 74 19 – 3			
36		ommissioning Process	$01\ 91\ 01-4$			
37						
38		02 – EXISTING CONDITIONS				
39	Section	Title				
40	02 05 00	Common Work Results for Existing Conditions	$02\ 05\ 00 - 4$			
41	02 07 00	Selective Demolition	$02\ 07\ 00-4$			
42 43	DIVISION	03 – CONCRETE				
44	Section	Title				
45	03 08 00	Commissioning of Concrete	$03\ 08\ 00-6$			
46	03 30 00	Cast-In-Place Concrete	$03\ 30\ 00 - 17$			
47						
48	DIVISION	04 – MASONRY				
49	Section	Title				
50	04 08 00	Commissioning of Masonry	$04\ 08\ 00-7$			
51	04 20 00	Unit Masonry	04 20 00 – 9			
52						
53	DIVISION 05 – METALS					
54 55	Section	Title Structural Steel	05 12 00 4			
55 56	05 12 00 05 31 00	Structural Steel Steel Deck	$05\ 12\ 00 - 4$ $05\ 31\ 00 - 3$			
50 57	05 50 00	Metal Fabrications	$05\ 51\ 00 - 3$ $05\ 50\ 00 - 4$			
58	05 70 00	Catwalk Ladder and Winch	05 70 00 – 4			
20	05 70 00	TO 1	03 /0 00 - 1			

1	DIVISION	06 - WOOD, PLASTICS AND COMPOSITES						
2	Section	Title						
3	06 10 53.01	Miscellaneous Rough Carpentry - Roofing	$06\ 10\ 53.01 - 2$					
4	- · · · · · · · ·							
5	DIVISION	DIVISION 07 - THERMAL AND MOISTURE PROTECTION						
6	Section	Title						
7	07 13 00	Sheet Membrane Waterproofing	$07\ 13\ 00-2$					
8	07 19 00	Vapor Retarders	$07\ 19\ 00-1$					
9	07 20 00	Insulation	$07\ 20\ 00-2$					
10	07 25 00	Air Barriers	$07\ 25\ 00-2$					
11	07 42 64	Metal Composite Material Wall Panels	$07\ 42\ 64-7$					
12	07 51 13	Built-Up Asphalt Roofing	$07\ 51\ 13 - 13$					
13	07 63 00	Sheet Metal Roofing Specialties	$07\ 63\ 00-7$					
14		State of Wisconsin Roofing System 1-Year Guaramtee	2 Pages					
15	07 84 00	Fire Stopping	$07\ 84\ 00-9$					
16	07 90 05	Joint Sealers	$07\ 90\ 05-4$					
17								
18	DIVISION	08 - OPENINGS						
19	Section	Title						
20	08 11 13	Hollow Metal Doors and Frames	$08\ 11\ 13-4$					
21	08 14 16	Flush Wood Doors	$08\ 14\ 16 - 3$					
22	08 71 00	Door Hardware	$08\ 71\ 00-5$					
23								
24	DIVISION	09 – FINISHES						
25	Section	Title						
26	09 21 16	Gypsum Board Assemblies	09 21 16 – 5					
27	09 26 13	Thin Coat Veneer Plastering	$09\ 26\ 13-2$					
28	09 30 00	Tiling	$09\ 30\ 00-5$					
29	09 51 00	Acoustical Ceilings	$09\ 51\ 00-4$					
30	09 65 00	Resilient Flooring	$09\ 65\ 00-5$					
31	09 68 13	Carpeting	$09\ 68\ 13 - 3$					
32	09 90 00	Painting and Coating	$09\ 90\ 00-7$					
33								
34	DIVISION	10 - SPECIALTIES						
35	Section	Title						
36	10 52 20	Fire Protection Specialties	$10\ 52\ 20-2$					
37								
38		14 – CONVEYING SYSTEMS						
39	Section	Title						
40	14 08 03	Commissioning of Conveying Systems	$14\ 08\ 03-4$					
41	14 24 20	Hydraulic Elevators	$14\ 24\ 20-22$					
42								
43		22 – PLUMBING						
44	Section	Title						
45	22 05 00	Common Work Results for Plumbing	$22\ 05\ 00 - 9$					
46	22 05 13	Common Motor Requirements for Plumbing	$22\ 05\ 13-2$					
47	22 05 14	Plumbing Specialties	$22\ 05\ 14-2$					
48	22 05 23	General Duty Valves for Plumbing Piping	$22\ 05\ 23 - 3$					
49	22 05 29	Hangers and Supports for Plumbing Piping and Equipment	22 05 29 – 5					
50	22 07 00	Plumbing Insulation	$22\ 07\ 00-5$					
51	22 08 00	Commissioning of Plumbing	$22\ 08\ 00 - 38$					
52	22 11 00	Facility Water Distribution	22 11 00 – 7					
53	22 13 00	Facility Sanitary Sewerage	22 13 00 – 6					
54	22 14 00	Facility Storm Drainage	22 14 00 – 6					
55	22 30 00	Plumbing Equipment	$22\ 30\ 00 - 3$					
56	22 42 00	Commercial Plumbing Fixtures	$22\ 42\ 00-3$					
57		TC 2						

1	DIVISION	N 23 – HEATING, VENTILATING AND AIR CONDITIONING	
2	Section	Title	
3	23 05 00	Common Work Results for HVAC	$23\ 05\ 00 - 7$
4	23 05 29	Hangers and Supports for HVAC Piping and Equipment	23 05 29 – 5
5	23 05 48	Vibration and Seismic Controls for HVAC Piping and Equipment	23 05 48 – 2
6	23 05 93	Testing, Adjusting and Balancing for HVAC	23 05 93 – 4
7	23 07 00	HVAC Insulation	23 07 00 – 7
8	23 08 00	Commissioning of HVAC	23 08 00 – 62
9	23 09 14	Pneumatic and Electric Controls	23 09 14 – 6
10	23 09 93	Sequence of Operation for HVAC Controls	23 09 93 – 3
11	23 21 13	Hydronic Piping	23 21 13 – 11
12	23 25 00	HVAC Water Treatment	23 25 00 – 4
13	23 31 00	HVAC Ducts and Casings	23 31 00 – 8
14	23 33 00	Air Duct Accessories	23 33 00 – 4
15	23 37 13	Diffusers, Registers and Grilles	23 37 13 – 2
16	23 81 26	Split-System Ductless Air Conditioners	23 81 26 – 6
17	25 01 20	Spin System Succession Continuents	20 01 20 0
18	DIVISION	N 26 – ELECTRICAL	
19	Section	Title	
20	26 05 00	Common Work Results for Electrical	$26\ 05\ 00-7$
21	26 05 02	Electrical Demolition for Remodeling	$26\ 05\ 02 - 3$
22	26 05 04	Cleaning, Inspection and Testing of Electrical Equipment	$26\ 05\ 04-2$
23	26 05 19	Low-Voltage Electrical Power Conductors and Cables	$26\ 05\ 19-4$
24	26 05 26	Grounding and Bonding for Electrical Systems	$26\ 05\ 26 - 2$
25	26 05 29	Hangers and Supports for Electrical Systems	$26\ 05\ 29-4$
26	26 05 33	Raceway and Boxes for Electrical Systems	$26\ 05\ 33 - 8$
27	26 05 53	Identification for Electrical Systems	$26\ 05\ 53 - 3$
28	26 05 73	Short Circuit/Coordination Study and Arc Flash Risk Assessment	$26\ 05\ 73 - 5$
29	26 08 00	Commissioning of Electrical	$26\ 08\ 00 - 37$
30	26 22 00	Low-Voltage Transformers	$26\ 22\ 00-3$
31	26 24 16	Panelboards	$26\ 24\ 16 - 3$
32	26 27 02	Equipment Wiring Systems	$26\ 27\ 02-4$
33	26 27 26	Wiring Devices	$26\ 27\ 26-5$
34	26 27 28	Disconnect Switches	$26\ 27\ 28-2$
35	26 27 29	Elevator Distribution Equipment	$26\ 27\ 29 - 3$
36	26 28 13	Fuses	$26\ 28\ 13-1$
37	26 29 00	Low-Voltage Controllers	$26\ 29\ 00-3$
38	26 51 13	Interior Lighting Fixtures, Lamps, And Ballasts	$26\ 51\ 13-5$
39			
40		N 28 – ELECTRONIC SAFETY AND SECURITY	
41	Section	Title	•••••
42	28 08 00	Security Detail	$28\ 08\ 00 - 15$
43	28 31 00	Fire Detection and Alarm	$28\ 31\ 00 - 16$
44	DD ATTUDE	00 P 10 41	
45		GS – Bound Separately	CI / TI
46	Title	and only and the only and an arrangement of the only and	Sheets Thru
47		t Index, Graphics, Abbreviations, Campus Map, Building Locations	T
48	Code Conf		CC
49	Phasing Pla		PH
50	-	s' Hall - First Floor Partial Plan	A200
51 52	-	S' Hall - Second Floor Partial Plan	A201
52 52	-	S' Hall - Partial Roof Plan	A202
53		S' Hall - First & Second Floor Demolition Plans (New Elevator Location)	A203
54		S' Hall - First & Second Floor Demolition Reflective Ceiling Plan (New Elevator I	
55 56		S' Hall - First & Second Floor New Construction Plans (New Elevator Location)	A205 n) A206
50 57	Champions	s' Hall - First & Second Floor New Reflected Ceiling Plan (New Elevator Location	A200
51		TC 2	

1 2	Champions' Hall - First & Second Floor Demolition & New Construction Plans (Existing Elevator Location)	A207
3	Champions' Hall - Catwalk Addition Plan & Details	A208
4	Champions' Hall - Catwalk Addition Details	A209
5	Champions' Hall - Demolition & New Construction Roof Plans & Details (New Elevator Location)	A210
6	Champions' Hall - Demolition & New Construction Sections & Details (New Elevator Location)	A300
7	Champions' Hall - Demolition & New Construction Sections & Details (New Elevator Location)	A301
8	Champions' Hall - Demolition & New Construction Sections & Details (New Elevator Location)	A302
9	Champions' Hall - Demolition & New Construction Sections & Details (Existing Elevator Location)	A303
10	Champions' Hall - Room Finish Schedule, Door Schedule, Door Details, Misc. Details	A400
11		
12	STRUCTURAL	
13	Structural Specs, Plans and Details	S100
14		
15	PLUMBING	
16	Plumbing Symbols and Abbreviations	P001
17	Champions' Hall: Plumbing Plan - Demolition and New Work	P200
18	Partial First Floor Plan (New Elevator Location)	
19	Champions' Hall: Plumbing Plan - Demolition and New Work	P201
20	Partial Second Floor Plan (New Elevator Location)	
21	Champions' Hall: Plumbing Plan - Demolition and New Work	P202
22	Partial Roof Plan (New Elevator Location)	
23	Champions' Hall: Plumbing Plan - Demolition and New Work	P203
24	Partial First Floor Plan (New Elevator Location)	
25	Plumbing Details, Schedules and General Notes	P400
26		
27	MECHANICAL	
28	Mechanical Symbols and Abbreviations	M001
29	First Floor – Mechanical	M100
30	Second Floor – Mechanical	M101
31	Second Floor - Mechanical Piping	M200
32	Roof - Mechanical Piping	M201
33	Mechanical Control Wiring	M300
34	Mechanical Details	M400
35	Schedule	M500
36		
37	ELECTRICAL	
38	Electrical Symbols, Abbreviations and General Notes	E000
39	Partial First Floor Plan - Electrical Demolition	E100
40	Partial First Floor Plan - Electrical New Work	E101
41	Partial Second Floor Plan - Electrical Demolition	E200
42	Parrtial Second Floor Plan – Electrical New Work	E201
43	Electrical Schedules	E300
44	Electrical Panel Schedules	E301
45	Electrical Panel Schedules	E302
46	Electrical Panel Schedules	E303
47	Partial First and Second Floor Plan – Photometrics	E400
48		
49		
50		
51		

52